.CO
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT "+ CONTRACT 1D CODE e

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (Ifapplicable)
0001 1 July 2003
8. ISSUED BY CODE 7. ADMINISTERED BY (If other than ltem 6) CODE
USA ENGINEER DISTRICT, JACKSONVILLE SOUTH FLORIDA AREA OFFICE
PRUDENTIAL OFFICE BLDG 4400 PGA BOULEVARD
701 SAN MARCO BLVD., CESAJ-CT-E SUITE 203
JACKSONVILLE, FL 32207 PALM BEACH GARDEN, FLORIDA 33410
KATHIE DUKE 904-232-3713 OR 561-626-7324
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (V') |9A. AMENDMENT OF SOLICITATION NO.
DACW17-03-R-0012
X
9B. DATED (SEEITEM 11)
6 June 2003
10A. MSDIFICATION OF CONTRACTS/ORDER
10B. DATED (SEE ITEM 13)
CODE I FACILITY CODE
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
d Zhe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers D is extended, is not ex-
ended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning __1_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copg of the offer
submitted; or (c) By separate letter or telegram which inciudes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(V) |A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
— TRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, eic.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, [:I is required to sign this document and return _ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

CENTRAL AND SOUTHERN FLORIDA ECOSYSTEM, CRITICAL RESTORATION PROJECT, WESTERN C-11 BASIN,
PHASE 2, SPILLWAY 381, BROWARD COUNTY, FLORIDA

Any enclosures accompanying this amendment should be inserted in the plans and/or specifications as applicable. All superseded materials
should be removed or adequately marked to indicate that they have been superseded.

PROPOSAL DUE DATE REMAINS 22 JULY 2003, 4:00 PM.

Exge;# ast provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force
and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED [16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 30-105-02 STANDARD FORM 30 (REV. 10-83)
PREVIOUS EDITION UNUSABLE Prescribed by GSA

GS USAPPC v2.00
FAR (48 CFR) 83 243



SF 30 CONTINUATION SHEET

Central and Southern Florida Ecosystem Critical Restoration Project, Western
C-11 Basin, Phase 2 Spillway 381.

DESCRIPTIVE CHANGES TO SPECIFICATIONS: The following are descriptive changes
to the specifications. Specifications should be adequately marked to indicate
that they have been changed.

1. Asterisks appear before and after the line or lines where revisions have
been made to the text on the enclosed revised pages and pertain only to the
changes made by this amendment except where the reverse side of a page has

been previously amended; however, these can be identified by the amendment

number opposite the page number at the bottom of each page.

2. Some specification revisions include additions with underlined text or
deletions with line/cross-outs.

3. The text changes may have necessitated reformatting of subsequent text or
pages. If this is the case, those pages have also been issued as amended
pages but are not marked with asterisks, underlining or line/cross-outs.

SECTION 00010:
a. Remove page 1 of Section 00010 and replace it with the new page 1.

SECTION 00010A:
a. Remove Section 00010A in its entirety and replace it with the new
Section 00010A.

SECTION 00100:
a. Remove page 1 of Section 00100 and replace it with the new page 1.

SECTION 00700:
a. Remove page 00700-13 of Section 00700 and replace it with the new
page 00700-13.

SECTION 00800:
a. Remove page 1 of Section 00800 and replace it with the new page 1.

SECTION 01270:
a. Remove Section 01270 in its entirety and replace it with the new
Section 01270.

-End of Changes-
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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION |3, DATE ISSUED iAAgi sOF
AND AWARD DACW17-03-R-0012 []seaLeneio @r3)
(Construction, Alteration, or Repair) NEGOTIATED (RFP) 6 JUNE 2003
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
7. ISSUED BY CODE DACW17 8. ADDRESS OFFER TO
USA ENGINEER DISTRICT, JACKSONVILLE SEE ITEM 7
PRUDENTIAL OFFICE BLDG
701 SAN MARCO BLVD

CESAJ-CT
JACKSONVILLE, FL 32207-8175

9. FOR |NFORMAT|ON’ A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: KATHIE B. DUKE 904-232-3713 OR 561-626-7324

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror” mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

CENTRAL AND SOUTHERN FLORIDA ECOSYSTEM CRITICAL RESTORATION PROJECT, WESTERN C-11 BASIN, PHASE 2
SPILLWAY 381, BROWARD COUNTY, FLORIDA

DRAWINGS: D.O. FILE 400-38.333, DATED AUGUST 2002 IN 68 SHEETS PLUS COVER.

MAGNITUDE OF CONSTRUCTION IS BETWEEN $1,000,000.00 AND $5,000,000.00

DESCRIPTION OF WORK: The project will involve construction of a three-bay Obermeyer Hydro, Inc. gated spillway with needle dams
and service bridge, intake and discharge basins and control house with an Onan Liquid Propane Gas (LPG)-driven generator for backup
power. Site work includes paving, fencing, graded and sodded areas, bypass canal, access roadways and disposal area. Electrical work
includes services for the gates and communication equipment.

THIS IS AN UNRESTRICTED SOLICITATION BEING ADVERTISED UNDER THE COMPETITIVENESS DEMONSTRATION
PROGRAM. ALL BUSINESSES ARE ENCOURAGED TO PARTICIPATE.

YOU MUST BE REGISTERED IN THE CENTRAL CONTRACTOR REGISTRATION IN ORDER TO BE ELIGIBLE TO RECEIVE
AN AWARD FROM THIS SOLICITATION. CALL 1-888-227-2423 FOR INFORMATION.

* 11. The Contractor shall begin performance within 30____calendar days and complete it within _410 —365— calendar days after receiving
D award, notice to proceed. This performance period is mandatory, D negotiable. (See _Section 00700

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES, " indicate within how may calendar days after award in Item 12B.)
YES [ |NO 10
13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 1 _ copies to perform the work required are due at the place specified in Item 8 by 1600 _ (houn
local time 22 July 2003 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.
B. An offer guarantee is, D is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

155- STANDARD FORM 1442 (REV. 4-85
NSN 7540-01-155-3212 Prescribed b'¥ GSA USAPPC V1.00)
FAR (48 CFR) 53.236-1 (d)
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LINE ITEM

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

NOTES:

DACW17-03-R-0012

SECTION 00010A

LINE ITEMS AND PRICING SCHEDULE

WESTERN C-11 BASIN, PHASE 2, SPILLWAY 381

DESCRIPTION

EARTH WORK

ROCK ANCHOR TESTING

ROCK ANCHORS (EST. QUANTITY) (SEE NOTE 3)
COFFERDAM

SPILLWAY STRUCTURE

OBERMEYER HYDRO, INC. PNEUMATIC GATE
SYSTEM AND ALL ASSOCIATED EQUIPMENT AND
FIELD PERSONNEL COSTS

PREFABRICATED CONCRETE CONTROL BUILDING
SHEETPILE (WINGWALLS)

MECHANICAL

ELECTRICAL UTILITIES

SITE IMPROVEMENTS

SIMULATED REPAIR OF OHI PNEUMATIC GATE
SYSTEM

FLORIDA POWER AND LIGHT SERVICE
CONNECTION

GENERATOR, ONAN MODEL NO. GNNA, 60HZ.

TOTAL (LINE ITEMS 0001 THRU 0014)

QUANTITY

750

UNIT

LUMP SUM

LUMP SUM

FEET

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

LUMP SUM

UNIT PRICE TOTAL
$
$
$
$
$
$992,320.00
$
$
$
$
$
$
$10,400.00
$41,200.00
$

(1) OFFERORS MUST OFFER ON ALL LINE ITEMS. SEE PROVISION AT 52.236-28 (SECTION 00100).

(2) SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS".

(3) LENGTH BELOW TREMIE SLAB SEAL

00010A-1

Rev Am 0001
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52.204-6
52.211-2

52.215-1
52.216-1
52.222-23

52.225-10

52.225-12

52.233-2
52.236-27

52.236-28
52.252-5
999.204-1

999.204-4001
999.215-4011

999.219-4002
999.219-4003

SECTION 00100
TABLE OF CONTENTS
INSTRUCTION TO OFFERORS

DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)
AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF
SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE
ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL
LIST, DOD 5010.12-L (DEC 1999)

INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (MAY 2001)
TYPE OF CONTRACT (APR 1984)

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS
(MAY 2002) ALTERNATE | (MAY 2002)

NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS
(MAY 2002) - ALTERNATE | (MAY 2002)

SERVICE OF PROTEST (AUG 1996) (CESAJ ADAPTATION)

SITE VISIT (CONSTRUCTION) (FEB 1995) (ALTERNATE I) (FEB 1995) (CESAJ
ADAPTATION)

PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)

AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984

HAND-DELIVERING OFFERS TO THE PRUDENTIAL OFFICE BUILDING IN
JACKSONVILLE

DISTRIBUTING SOLICITATION AMENDMENTS

OBTAINING INFORMATION REGARDING THIS SOLICITATION

OFFEROR'S CHECKLIST

SUBCONTRACTING PLAN TARGET GOALS

SOURCES FOR ASSISTANCE IN LOCATING SMALL BUSINESS SUBCONTRACTORS

SECTION 00100A

INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS, PROPOSAL SUBMISSION
REQUIREMENTS

SECTION 001008,

EVALUATION FACTORS FOR AWARD

DACW17-03-R-0012 Rev Am 0001
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52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL
1995)

(a) The Government suspends or debars Contractors to protect the Government's interests. The
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is
debarred, suspended, or proposed for debarment unless there is a compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed
$25,000, to disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the
subcontractor, or its principles, is or is not debarred, suspended, or proposed for debarment by the
Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing,
before entering into a subcontract with a party that is debarred, suspended, or proposed for debarment
(see FAR 9.404 for information on the List of Parties Excluded from Federal Procurement and
Nonprocurement Programs). The notice must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded
from Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on
the List of Parties Excluded from Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the
Government's interests when dealing with such subcontractor in view of the specific basis for the party's
debarment, suspension, or proposed debarment.

(End of clause)

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 30 calendar days after
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete
the entire work ready for use not later than 365 410 calendar days from the date of receipt of the Notice
to Proceed. The time stated for completion shall include final cleanup of the premises.

(End of clause)

52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor
shall pay liquidated damages to the Government in the amount of $4;027.00 $937.00 for each calendar
day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to
accrue until the work is completed. These liquidated damages are in addition to excess costs of
repurchase under the Termination clause.

(End of clause)

DACW17-03-R-0012 00700-13 Rev Am 0001
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SECTION 00800
TABLE OF CONTENTS
SPECIAL REQUIREMENTS

52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA
(JAN 1997) (CESAJ ADAPTATION)

EFARS 52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR
1995)

EFARS 52.232-5001 CONTINUING CONTRACTS (MAR 1995)

EFARS 52.249-5000 BASIS FOR TERMINATION SETTLEMENT PROPOSALS

999.201-4002 UNAUTHORIZED INSTRUCTIONS FROM GOVERNMENT OR OTHER
PERSONNEL

999.203-4000 DFARS 203-70 - CONTRACTOR STANDARDS OF CONDUCT

999.219-4001 RETAINAGE FOR FAILURE TO COMPLY WITH SUBCONTRACTING PLAN
REPORTING REQUIREMENTS

999.239-1 AUTOMATED INFORMATION SYSTEM SECURITY

DACW17-03-R-0012 008001 Rev Am 0001
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Western C-11 Basin, Phase 2, Spillway 381 DACWL7- 03- R- 0012

SECTI ON TABLE OF CONTENTS
DI VI SION 01 - GENERAL REQUI REMENTS
SECTI ON 01270

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.1 LUVMP SUM PAYNMENT | TEVS
1.1.1 Earth Work (Line Item 0001)
1.1.2 Rock Anchor Testing (Line Item 0002)
1.1.3 Cof f erdam (Li ne |Item 0004)
1.1.4 Spillway Structure (Line Item 0005)
1.1.5 Qoerneyer Hydro, Inc. (OH) Pneurmatic Gate System and All
Associ at ed Equi pnent and Field Personnel Costs (Line Item 0006)
1.1.6 Pre- Fabricated Concrete Control Building (Line Item 0007)
1.1.7 Sheet Pile (Wngwalls) (Line Item 0008)
1.1.8 Mechani cal (Line Item 0009)
1.1.9 Electrical Wilities (Line Item 0010)
1.1.10 Site Inmprovenents (Line Item 0011)
1.1.11 Si nmul ated Repair of OH Pneunatic Gate System (Line Item 0012)
1.1.12 Fl ori da Power and Light Service Connection (Line Item 0013)
1.1.13 CGenerator, Onan Model No. GNNA, 60 Hz. (Line Item 0014)
1.2 UNI T PRI CE PAYMENT | TEMS
1.2.1 Rock Anchors (Line Item 0003)
1.2.1.1 Paynment
1.2.1.2 Measur enent
1.2.1.3 Unit of Measure

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON ( Not Appl i cabl e)

-- End of Section Table of Contents --

SECTI ON 01270 Page 1 Rev Am 0001



Western C-11 Basin, Phase 2, Spillway 381 DACWL7- 03- R- 0012

SECTI ON 01270

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1

1 LUVP SUM PAYMENT | TEMVS

Paynment itens for the work of this contract for which contract [unp sum
paynments will be made are listed in the BHDDING-SCHEDULELI NE | TEMS AND
PRI CI NG SCHEDULE and descri bed below. Al costs for itens of work, which
are not specifically nentioned to be included in a particular [unp sumor
unit price paynent item shall be included in the listed |ump sumitem nost
closely associated with the work involved. The lunmp sumprice and paynent
made for each itemlisted shall constitute full conpensation for furnishing
all plant, labor, materials, and equi pnent, and perform ng any associ ated
Contractor quality control, environnental protection, neeting safety
requirenents, tests and reports, and for performng all work required for
whi ch separate paynent is not otherw se provided.

1.1 Earth Work (Line Item 0001)

Paynment will be made for costs associated with blasting, clearing and
grubbi ng, excavation for new diversion canal, tenporary riprap, Spoi
renoval / di sposal, site dewatering, earthen work platformand renoval of
exi sting earthen work platform

1.1.2 Rock Anchor Testing (Line Item 0002)

Paynment will be made for costs associated with the perfornmance of two rock
anchor tests. Paynent shall cover all costs of furnishing, installing and
testing anchors. Paynment shall also include removal of test anchors to EL
-17.0.

. 1.3 Cof f erdam (Li ne |Item 0004)

Payment will be made for costs associated with cof ferdam systens; including
but not necessarily limted to, excavation, furnishing and installing sheet
piling, concrete trene seal, walens, struts, safety handrails, stairs, and
ot her mscellaneous itens required to conplete sheet piling cofferdam
Paynment shall cover all costs of furnishing, handling, storing and
installing piling including placing, driving, and other materials and work
i nci dent thereto.

. 1.4 Spillway Structure (Line Item 0005)

Payment will be made for costs associated with the construction of the

spil lway structure, including but not necessarily limted to, dewatering,
rei nforced concrete foundation slab, reinforced concrete abutnment walls,
reinforced concrete interior piers, reinforced concrete bridge, needles and
needl e beans to enabl e dewatering of one bay and all costs associated with

SECTI ON 01270 Page 2 Rev Am 0001
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Western C-11 Basin, Phase 2, Spillway 381 DACWL7- 03- R- 0012

the installation of OH supplied equi pnent.

1.1.5 Qoer neyer Hydro, Inc. (OH) Pneumatic Gate System and All Associ ated
Equi pnent and Field Personnel Costs (Line Item 0006)

Paynment will be made for costs associated with furni shing andinstallation—
of the OH pneumatic gate system including but not necessarily limted to
stai nl ess steel gates, bladders and associ ated mounti ng hardware, gate

i nclinoneters, and building equiprent including air control cabinet, two
(2) conpressors, air dryer and air storage tank. The costs of all OH

provi ded equi pnent, and field personnel costs including installation
testing and training shall be presented as a | unp sum on the B-DDING-
SCHEDULELI NE | TEMS AND PRI CI NG SCHEDULE. This is an agreed upon anount
fromOH . The contractor will be rei nbursed based on recei pt of a valid,
paid invoice. The The OH Field Representative shall be present during the
installation and testing of the pneumatic gate system The OH Field
Representative shall also instruct the Owmer's personnel on the operation
of the gate system and be present during the sinulated gate repair

i ncl udi ng renmoval / repl acemrent of one bl adder

1.1.6 Pre-Fabricated Concrete Control Building (Line Item 0007)

Paynment will be nmade for costs associated with furnishing and installing
aggregate and |inmerock base, pre-fabricated concrete building, concrete
si dewal ks and ranp, door franes, |ouvers and other inserts, doors and
har dware and exhaust fans.

1.1.7 Sheet Pile (Wngwalls) (Line Item 0008)

Paynment will be made for costs associated with furnishing and installing of
coated steel sheet pile wingwalls, tie-back anchors, reinforced pile cap
and required conpacted backfill material. Paynent shall cover all cost of

furnishing, handling, storing and installing steel sheet piles, and other
materials and work incident thereto, renpbval of cofferdam and pl acenent and

conpaction of backfill. M scellaneous naterials needed for conplete
installation shall be considered incidental and separate paynent will not
be nmade.

1.1.8 Mechani cal (Line Item 0009)

Paynment will be nmade for costs associated with conpleting the nechanical
wor k including furnishing and installing LP gas tank, piping and
foundati on, and pneumatic piping and fittings for Cberneyer Hydro, Inc.
gate system

1.1.9 El ectrical Uilities (Line Item 0010)
Paynment will be nmade for costs associated with furnishing and installing
electrical utilities, including buried conduit and conductors, lighting
(warning signs and site), enbedded (in concrete) conduit, conductors,
el ectrical panels, disconnects, interior lighting, electrical generator
appurtenances, groundi ng, and antenna and pol e.

1.1.10 Site Inprovenents (Line Item 0011)

SECTI ON 01270 Page 3 Rev Am 0001
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Western C-11 Basin, Phase 2, Spillway 381 DACWL7- 03- R- 0012

Payment will be made for costs associated with furnishing and for
installation of railings atop walls, grading and drainage, reinforced
concrete approach sl abs, stabilized sub-base, |inerock base, bitun nous
paverment, hydro-seeding, two (2) stilling wells, pernmanent riprap, chain

link perinmeter fencing and gates, two (2) staff gages, four (4) warning
sign support structures.

1.1.11 Si nmul ated Repair of OH Pneunmatic Gate System (Line Item 0012)

Payment will be nmade for costs associated with the installation of needle
beans and needl es, dewatering one bay, and renoval/replacenent of one

bl adder in the mddle bay. This will occur after acceptance of the CH
pneurmati c gate systemincluding all equipnent in the pre-fabricated
concrete control building. SFWD personnel shall be present during the
sinmul ated repair operation

1.1.12 Fl ori da Power and Light Service Connection (Line Item 0013)

Paynment will be nmade for Florida Power and Light (FPL) Service Connection
for the ampunt shown onthe Bid Schedule-based on the receipt of a valid,
paid FPL invoice. The anount on the LINE | TEMS AND PRI CI NG SCHEDULE i s an
estimate. Contractor is responsible for all coordination with FPL to
provi de the necessary power to the facility.

1.1.13 CGenerator, Onan Model No. GNNA, 60 Hz. (Line Item 0014)

Paynment will be nmade only for costs associated with furnishing the
generator set and will be based on the receipt of a valid, paid Onan invoi ce.
The ampunt on the LINE | TEMS AND PRI CI NG SCHEDULE is an estinate.

1.2 UNI T PRI CE PAYMENT | TEVS

Paynment itens for the work of this contract on which the contract unit
price payments will be nade are listed in the BLDDING-SCHEDULELI NE | TEMS
AND PRI CI NG SCHEDULE and descri bed below. The unit price and paynent made
for each itemlisted shall constitute full conpensation for furnishing al
plant, labor, materials, and equi pnent, and perform ng any associ ated
Contractor quality control, turbidity nonitoring, environnmental protection
neeting safety requirenents, tests and reports, and for performng all work
required for each of the unit price itens.

1.2.1 Rock Anchors (Line Item 0003)

1.2.1.1 Paynent
Paynment will be made for costs associated with furnishing all plant, |abor,
materi al s and equi pnent and perforning all operations necessary for the
installation of rock anchors.

1.2.1.2 Measur erment
Rock anchors will be nmeasured for paynent based on the actual installed

I inear footage of rock anchors installed below the bottomof the trenie

SECTI ON 01270 Page 4 Rev Am 0001
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Western C-11 Basin, Phase 2, Spillway 381

concrete seal (EL -24.0).
1.2.1.3 Unit of Measure

Unit of neasure: feet.
PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTI ON ( Not Appl i cabl e)

-- End of Section --
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